STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 28
NUVBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

09/ 19/ 00
04- 013084
04- SCL-680-1.5

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N SOLANO COUNTY I N BENI CI A AT THE
BRI DGE MAI NTENANCE STATI ON

TRI

CONSTRUCT NMAI NTENANCE FACI LI TY

FUND TOTAL HE2
ENG NEERS EST 5, 802, 664. 00
FCRT
Bl D TOTAL BI DDER | D
7,072,518. 00 4
7,155, 837. 00 3
7,180, 000. 00 1
5, 636, 692. 00 2

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

0

Bl D245
PAGE 1
10/ 03/ 00
CONTRACT CODE ' C '
64 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 1, 269, 854. 00

Bl DDER | NFORVATI ON

1143

PERCENT OVER EST 21. 88

( NAVE/ ADDRESS/ LOCATI ON)

DI ABLO CONTRACTORS | NC

760 SAN RAMON VALLEY BLVD 103
DANVI LLE CA 94526

FAX

DENNI' S J AMOROSO CONSTRUCTI ON

CO INC

70 GOLD STREET

FAX

SAN FRANCI SCO CA 94133
VEEST COAST CONTRACTORS | NC

2320 COURAGE DRIVE STE 111
FAI RFI ELD CA 94533

FAX

VEST BAY BUI LDERS | NC
OTHER REASON NT AVWD

P O BOX 3474

FAX

SAN RAFAEL CA 94912-3474

925 552-8250
00732283
925 552-8254

415 288-8767
00646873
415 288-8757

707 435-1000
00442604
707 435-1010

415 456-8972
00626859
415 459- 0665

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 013084
04- SCOL- 680
09/ 19/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 03/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BRATTON MASONRY
FRESNO CA

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA
CONCORD | RON WORKS

Pl TTSBURG CA

CRUSADER FENCE COVPANY
3115 GOLD VALLEY DRI VE
RANCHO CORDOVA CA
FARVWEST SAFETY | NC

226 N MAIN STREET

LODI CA

J J REBAR

SACRAMENTO CA

M KE BROMWN ELECTRI C
COTATI CA

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVENUE
LOOM S CA

V P MINC

VACAVI LLE CA

W NTER CONSTRUCTI ON
PLEASANTON CA

MASONRY

STRI PI NG

METALS

FENCI NG ( PARTI AL)

TRAFFI C CONTRCL ( PARTI AL)

REBAR
ELECTRI CAL

LANDSCAPI NG ( PARTI AL)

MECHANI CAL

BUI LDI NG WORK ( PARTI AL)



04- 013084 Bl D245

04- SCOL- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 19/ 00 10/ 03/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BAY CI TI ES DEMOLI TI ON, GRADI NG, PAVI NG AND UTI LI TI ES

CONCORD CA

CTI CERAM C TI LE

SAN JOSE CA

CHAMPALI NI AND ARCHULETA DRYWALL

SAN FRANCI SCO CA

CLI FFSI DE EQUI PMENT

CASTRO VALLEY CA

COWVERI CAL GLAZI NG GLASS AND GLAZI NG

PACHECO CA

CONCORD | RON STRUCTURAL STEEL AND METAL ROCF DECK

PI TTSBURG CA

CRANE WORKS LI FTS AND HO ST

SAN LEANDRO CA

DI XON MASONRY MASONRY

OAKLAND CA

DOANDLE AND SONS PLUMBI NG

NAPA CA

DRI ER FI RE SPRI NKLERS

SEBASTAPOL CA

J J REBAR REI NFORCI NG STEEL

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



04- 013084 Bl D245

04- SCOL- 680 SUMMARY OF REMAI NI NG BI DDERS PACGE 4

09/ 19/ 00 10/ 03/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 KODI AK ROOFI NG
SACRAMENTO CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
R AND R MAHER SI TE CONCRETE
VALLEJO CA
R AND S SECTI ONAL DOORS
VALLEJO CA
RENO METALS METAL PANELS
GARDENI A CA
SI MMONS HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
SUl SUN CA
WATKI N AND BORTCLUSSI LANDSCAPE
SAN RAFAEL CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALLEN SI MMONS METAL PANELS, HEATI NG VENTI LATI ON AND Al R CONDI TI ONI NG

CONTI NUED

SU SUN CA
BAUMAN LANDSCAPE
RI CHMOND  CA
BAY CI TIES
CONCORD  CA

ON NEXT PAGE

LANDSCAPI NG

GRADI NG, PAVI NG AND UTI LI TI ES



04- 013084
04- SCOL- 680
09/ 19/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 5

10/ 03/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALI FORNI A TI LE
SAN JOSE CA
CONCORD | RON

PI TTSBURG CA
DOADLE AND SONS
NAPA CA
GOLDEN BAY FENCE
SAN LORENZO CA
HGH

OAKLAND  CA

J J REBAR
SACRAMENTO CA
KODI AK

MARQUEE
SACRAMENTO CA
M KE FLYNN

FAI RFIELD CA

R AND O

SAN RAMON CA
SHEPARD AND SONS
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

CERAM C TI LE

STRUCTURAL STEEL, METAL ROOF AND DECK
PLUMBI NG

FENCI NG

ELECTRI CAL

REBAR

ROOF Cl TRUS HEI GHTS CA
FI RE SPRI NKLER

PAI NTI NG
CONCRETE MASONRY UNI TS

STUDS AND GYPSUM



04- 013084 Bl D245
04- SCL- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 19/ 00 10/ 03/ 00

Bl DDER | D NAME AND ADDRESS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WEST PAC
SAN LEANDRO CA
Bl DDER | D NAME AND ADDRESS

W NDOWS AND GLASS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALLEN SI MMONS

SUl SUN CA
ATLAS PEAK
NAPA CA
BAY CI TI ES GRADI NG AND PAVI NG
CONCORD CA
BRATTON MASONRY
FRESNO CA
CTI
SAN JOSE CA
CONCORD | RON WORKS
CONCORD CA
CRANE WORKS
SAN LEANDRO CA
FERRI S HO ST AND REPAI R
M LPI TAS CA
GLASS AND SASH
SAN RAFAEL CA

CONTI NUED ON NEXT PAGE

HEATI NG, VENTI LATI ON, Al R CONDI TI ONI NG AND FLASHI NG
UTI LI TIES

EARTHWORK PAVI NG

CERAM C MASONRY UNI T

CERAM C TI LE

STEEL METAL FABRI CATI ON AND METAL DECK

BRI DGE HO ST

MOBI LE LI FT

CURTAI N WALL AND W NDOWS



04- 013084
04- SCOL- 680
09/ 19/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

REMAI

NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 7
10/ 03/ 00

02

HGH
OAKLAND CA

J J REBAR
SACRAMENTO CA
JERRY THOVPSON AND SONS
SAN RAFAEL CA
KODI AK

SACRAMENTO CA
MARI N MECHANI CAL
SAN RAFAEL CA
MARQUEE
SACRAMENTO CA
PACI FI C CONTRACT
SAN RAFAEL CA

Pl SOR

Cl TRUS HEI GHTS CA
R AND R MAHER
VALLEJO CA

R AND S ERECTI ON
VALLEJO CA
SHEPPARD

SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

ELECTRI CAL

REBAR

PAI NTI NG

ROOFI NG

PLUMBI NG

FI RE SPRI NKLERS

FLOORI NG

FENCI NG

SI TE CONCRETE

OVERHEAD ROLLUP DOCRS

DRYWALL AND METAL STUD



04- 013084
04- SCOL- 680
09/ 19/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 03/ 00

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STOCKTON SERVI CE
STOCKTON CA
WATKI N AND BORTCLUSSI
SAN RAFAEL CA

SERVI CE EQUI PMENT

LANDSCAPE AND | RRI GATI ON



04- 013084 Bl D245

04- SOL- 680 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 19/ 00 10/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 070018 TI ME- RELATED OVERHEAD VDAY 393 3, 000. 00 1, 179, 000. 00
2 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUVP SUM 5, 000. 00* 5, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
5 019317 TEMPORARY ENTERANCE/ EXI T LS LUVMP SUM 1, 000. 00* 1, 000. 00
6 074029 TEMPORARY SI LT FENCE M 220 20. 00 4, 400. 00
7 120090 CONSTRUCTI ON AREA S| GNS LS LUVMP SUM 2, 000. 00* 2, 000. 00
8 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
9 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 780 3.00 2, 340. 00
10 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 6 20. 00 120. 00
11 120300 TEMPORARY PAVENENT NMARKER EA 56 4.00 224.00
12 150608 REMOVE CHAI N LI NK FENCE M 910 20. 00 18, 200. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 12 100. 00 1, 200. 00
14 019318 REMOVE YELLOW TRAFFI C STRI PE M 374 8. 00 2,992. 00
15 150722 REMOVE PAVENENT NMARKER EA 54 2.00 108. 00
16 150740 REMOVE SI GN EA 1 200. 00 200. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 160 10. 00 1, 600. 00
18 150805 REMOVE CULVERT M 37 50. 00 1, 850. 00
19 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 400 10. 00 4,000. 00
20 150860 REMOVE BASE AND SURFACI NG VB 110 10. 00 1, 100. 00
21 152387 RELOCATE ROADSI DE SI G\N- TWD POST EA 2 200. 00 400. 00
22 019319 RELOCATE CONCRETE PARKI NG BUVPER EA 24 20. 00 480. 00
23 153213 REMOVE CONCRETE ( STRUCTURE) VB 225 250. 00 56, 250. 00
24 190101 ROADWAY EXCAVATI ON VB 6, 330 20. 00 126, 600. 00
25 193006 STRUCTURE BACKFI LL ( SLURRY CENENT) VB 2 200. 00 400. 00
26 200001 H GHWAY PLANTI NG LS LUMP SUM 100, 000. 00* 100, 000. 00
27 203001 EROSI ON CONTROL ( BLANKET) e 60 20. 00 1, 200. 00
28 019320 FI BER ROLL ( EROSI ON CONTROL) M 18 50. 00 900. 00
29 204099 PLANT ESTABLI SHVENT WORK LS LUVMP SUM 5, 000. 00* 5, 000. 00
30 208000 | RRI GATI ON SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
31 208291 75 MM PLASTI C PI PE (PR 315) M 50 50. 00 2, 500. 00
(SUPPLY LI NE)
32 019321 150 MM CORRUGATED HI GH DENSI TY M 28 100. 00 2, 800. 00
POLYETHYLENE PI PE CONDUI T
33 250401 CLASS 4 AGGREGATE SUBBASE VB 1,320 15. 00 19, 800. 00
34 260301 CLASS 3 AGGREGATE BASE VB 360 20. 00 7,200. 00
35 390102 ASPHALT CONCRETE ( TYPE A) TONN 6, 740 40. 00 269, 600. 00



04- 013084 Bl D245

04- SOL- 680 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 19/ 00 10/ 03/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 390113 ASPHALT CONCRETE DI KE M 55 20. 00 1, 100. 00
37 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 130 80. 00 10, 400. 00

AREA)
38 395000 LI QUI D ASPHALT (PRI ME COAT) TONN 4 500. 00 2, 000. 00
39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 29 1, 500. 00 43, 500. 00
40 511119 PORTLAND CEMENT CONCRETE VB 28 300. 00 8, 400. 00
41 566011 ROADSI DE SI GN - ONE POST EA 1 500. 00 500. 00
42 620904 300 MM ALTERNATI VE Pl PE CULVERT M 2 100. 00 200. 00
43 620909 450 MM ALTERNATI VE Pl PE CULVERT M 150 200. 00 30, 000. 00
44 620919 750 MM ALTERNATI VE Pl PE CULVERT M 230 200. 00 46, 000. 00
45 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 300. 00 300. 00
46 719589 M NOR CONCRETE ( BACKFI LL) VB 16 200. 00 3, 200. 00
47 721010 ROCK SLOPE PROTECTI ON VB 10 1, 500. 00 15, 000. 00
(BACKING NO. 1, METHOD B)

48 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 10 1, 000. 00 10, 000. 00
49 729010 ROCK SLOPE PROTECTI ON FABRI C M2 19 20. 00 380. 00
50 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 36 1, 500. 00 54, 000. 00
51 750001 M SCELLANEOUS | RON AND STEEL KG 1, 850 15. 00 27, 750. 00
52 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 330 30. 00 9, 900. 00
53 802676 7.3 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 1, 500. 00 4, 500. 00
54 820152 OBJECT MARKER (TYPE L-2) EA 1 50. 00 50. 00
55 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 20 300. 00 6, 000. 00
56 839553 END SECTI ON EA 2 500. 00 1, 000. 00
57 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 16 60. 00 960. 00
58 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 190 4.00 4, 760. 00
59 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 43 8. 00 344. 00
60 019322 300 MM THERMOPLASTI C TRAFFI C STRI PE M 6 20. 00 120. 00
61 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 30 40. 00 1, 200. 00
62 850102 PAVEMENT MARKER ( REFLECTI VE) EA 98 5. 00 490. 00
63 994650 BUI LDI NG WORK LS LUMP SUM 4, 200, 000. 00* 4, 200, 000. 00
64 999990 MOBI LI ZATI ON LS LUMP SUM 700, 000. 00* 700, 000. 00

TOTAL 7,072,518. 00



04- 013084 Bl D245
04- SOL- 680 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
09/ 19/ 00 10/ 03/ 00
R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
R RSO RREEE LR LT P EPE | <o | <o
1] 1,411.00 554523. 00| 400. 00 157200. 00| 916. 00 359988. 00
2| 5, 428. 00* 5428. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
3| 5, 428. 00* 5428. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
4 | 5, 428. 00* 5428. 00| 25, 000. 00* 25000. 00| 15, 000. 00* 15000. 00
5| 5, 120. 00* 5120. 00| 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00
6 | 36. 00 7920. 00| 20. 00 4400. 00| 12. 00 2640. 00
7| 17, 369. 00* 17369. 00| 2, 500. 00* 2500. 00| 1, 040. 00* 1040. 00
8 | 1, 086. 00* 1086. 00| 2, 000. 00* 2000. 00| 10, 000. 00* 10000. 00
9 | 1.00 780. 00| 2.00 1560. 00| 1.00 780. 00
10 | 43.00 258. 00| 50. 00 300. 00| 40. 00 240. 00
11 | 5. 00 280. 00| 10. 00 560. 00| 5. 00 280. 00
12 | 10. 00 9100. 00| 3.00 2730. 00| 10. 00 9100. 00
13 | 109. 00 1308. 00| 100. 00 1200. 00| 100. 00 1200. 00
14 | 11. 00 4114. 00| 5. 00 1870. 00| 6. 00 2244. 00
15 | 11. 00 594. 00| 5. 00 270. 00| 1.00 54.00
16 | 543. 00 543. 00| 250. 00 250. 00| 500. 00 500. 00
17 | 16. 00 2560. 00| 15. 00 2400. 00| 15. 00 2400. 00
18 | 94. 00 3478. 00| 100. 00 3700. 00| 87.00 3219. 00
19 | 11. 00 4400. 00| 10. 00 4000. 00| 10. 00 4000. 00
20 | 69. 00 7590. 00| 70. 00 7700. 00| 64. 00 7040. 00
21 | 651. 00 1302. 00| 100. 00 200. 00| 800. 00 1600. 00
22 | 27.00 648. 00| 25.00 600. 00| 22.00 528. 00
23 | 286. 00 64350. 00| 125. 00 28125. 00| 196. 00 44100. 00
24 | 36. 00 227880. 00| 35.00 221550. 00| 33.00 208890. 00
25 | 163. 00 326. 00| 50. 00 100. 00| 110. 00 220. 00
26 | 70, 563. 00* 70563. 00| 150, 000. 00* 150000. 00| 65, 000. 00* 65000. 00
27 | 60. 00 3600. 00| 25. 00 1500. 00| 8. 00 480. 00
28 | 43.00 774. 00| 25.00 450. 00| 30. 00 540. 00
29 | 27, 140. 00* 27140. 00| 82, 000. 00* 82000. 00| 25, 000. 00* 25000. 00
30 | 100, 448. 00* 100448. 00| 90, 000. 00* 90000. 00| 74, 529. 00 74529. 00
31 | 58. 00 2900. 00| 30. 00 1500. 00| 20. 00 1000. 00
32 | 136. 00 3808. 00| 40. 00 1120. 00| 125. 00 3500. 00
33 | 43. 00 56760. 00| 40. 00 52800. 00| 39. 00 51480. 00
34 | 45. 00 16200. 00| 42.00 15120. 00| 41.00 14760. 00
35 | 53. 00 357220. 00| 50. 00 337000. 00| 49. 00 330260. 00
36 | 72.00 3960. 00| 70. 00 3850. 00| 67.00 3685. 00
37 | 48. 00 6240. 00| 50. 00 6500. 00| 44.00 5720. 00
38 | 1.00 4. 00| 200. 00 800. 00| 1.00 4.00
39 | 2,144.00 62176. 00| 200. 00 5800. 00| 1,975. 00 57275. 00



04- 013084 Bl D245

04- SOL- 680 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
09/ 19/ 00 10/ 03/ 00

R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
40 | 733. 00 20524. 00| 200. 00 5600. 00| 675. 00 18900. 00
41 | 543. 00 543. 00| 250. 00 250. 00| 800. 00 800. 00
42 | 382. 00 764. 00| 375. 00 750. 00| 353. 00 706. 00
43 | 185. 00 27750. 00| 200. 00 30000. 00| 171. 00 25650. 00
44 | 251. 00 57730. 00| 250. 00 57500. 00| 231. 00 53130. 00
45 | 451. 00 451. 00| 450. 00 450. 00| 415. 00 415. 00
46 | 258. 00 4128. 00| 250. 00 4000. 00| 46. 00 736. 00
47 | 122. 00 1220. 00| 125. 00 1250. 00| 113. 00 1130. 00
48 | 299. 00 2990. 00| 120. 00 1200. 00| 790. 00 7900. 00
49 | 7.00 133. 00| 10. 00 190. 00| 6. 00 114. 00
50 | 575. 00 20700. 00| 300. 00 10800. 00| 530. 00 19080. 00
51 | 4.00 7400. 00| 7.00 12950. 00| 1.50 2775. 00
52 | 30. 00 9900. 00| 55. 00 18150. 00| 27.00 8910. 00
53 | 756. 00 2268. 00| 1, 500. 00 4500. 00| 696. 00 2088. 00
54 | 54. 00 54. 00| 175. 00 175. 00| 175. 00 175. 00
55 | 101. 00 2020. 00| 190. 00 3800. 00| 92.75 1855. 00
56 | 49.00 98. 00| 3, 000. 00 6000. 00| 45.00 90. 00
57 | 43.00 688. 00| 20. 00 320. 00| 40. 00 640. 00
58 | 1.00 1190. 00| 8. 00 9520. 00| 1.00 1190. 00
59 | 2.00 86. 00| 12. 00 516. 00| 2.00 86. 00
60 | 7.00 42. 00| 12. 00 72. 00| 6. 00 36. 00
61 | 43.00 1290. 00| 25.00 750. 00| 40. 00 1200. 00
62 | 3. 00 294. 00| 3.00 294. 00| 3.00 294. 00
63 | 5,078, 573.00*  5078573. 00| 5,419, 308. 00*  5419308. 00| 4,090, 496. 00*  4090496. 00
64 | 271, 395. 00* 271395. 00| 350, 000. 00* 350000. 00| 60, 000. 00* 60000. 00

TOT 7,155, 837. 00 7,180, 000. 00 5, 636, 692. 00



